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May 19, 2022 

 

ADDENDUM #1 TO ARCHITECTECTURAL & ENGINEERING CONSULTING SERVICES 

RFQ DOCUMENT 

 

PROJECT NUMBER: 2022-554 Pritchard and O’Brien Project 

 

There is NO modification to RFQ/RFP schedule.  

 

The following questions were received today May 19, 2022; no further questions will be 

answered prior to SOQ submission on Wednesday, May 25, 2022 prior to 2:00 PM PDT. No 

further addenda will be issued. 

 

QUESTIONS / ANSWERS: 

 

Question 1:  To what extent would our team be part of any new or additional landscape? 

Answer:  There will be landscape design required on the Pritchard Rehabilitation/Expansion site 

with strong stakeholder review and comment in regard to continued stewardship of Olmsted 

landscape legacy on State of Washington Capitol Campus. 

 

Question 2:  Will there be an opportunity to include new or additional art at the new portion of the 

project? 

Answer:  Yes, based on requirements for ½ of 1% of construction budget to be used for public 

art, Pritchard Validation Study (which is posted to State of Washington LCM webpage) includes 

$594,041 in the cost estimate for new public art in Pritchard Building. This portion of the project 

is coordinated by ArtsWA. 

 

Question 3:  Is there an existing preservation plan for the artwork?  Will all of it stay or be relocated 

somewhere else? 

Answer:  DES/FPS Historic and Cultural Resources staff is developing plan for removal, storage, 

and re-installation of existing public artwork on Pritchard site. 
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Question 4:  To what extent will the Pritchard A/E interface with the LCM team and the team working on 

Newhouse? 

Answer:  Professional collaboration across all Legislative Campus Modernization projects is 

necessary to assure safety, access, successfully phased construction, and thoughtful incorporation 

of landscape changes.  

 

Question 5:  Is there a security entrance or magnetometer to enter the building? Will the Pritchard project 

have a security component? 

Answer:  LCM security priorities are described in the Legislative Campus Modernization 

Predesign Report approved in February 2021; this document is posted to State of Washington 

LCM webpage. Security issues will be part of both Pritchard and O’Brien design. 

 

Question 6:  May we submit a preferred signage consultant for the A/E team, or does DEX have a 

campus-wide signage consultant selected for this project 

 

Answer:  Yes, signage consultant is required on the design team. Mayer Reed of Portland is 

consulting separately on both Newhouse and LCM Modular Building projects. 

 

 

 

END OF ADDENDUM #1 


